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PART I – THE SCHEDULE 
 

SECTION B - SUPPLIES OR SERVICES PRICES / COST 
 

B.01 TYPE OF TASK ORDER AND SERVICES BEING ACQUIRED 
 

This is a Time-and-Materials (T&M) task order issued in accordance with the terms and 
conditions set forth in the Master IDIQ Contract DE-EM0004599. The Contractor has the 
responsibility for determining the specific methods and approaches for accomplishing the work 
identified herein. The Contractor shall furnish all personnel, facilities, equipment, material, 
supplies, and services (except as may be expressly set forth in this Task Order as furnished by the 
Government) and otherwise do all things necessary for, or incident to, the performance of the 
work identified and described in Section C, Performance Work Statement 

 
B.02 PRICE SCHEDULE 

 
Base Period: Months 1 through 12 

 

 
CLIN 

SCHEDULE OF 
SUPPLIES/SERVICES 

 
QUANTITY 

UNIT OF 
MEASURE 

EXTENDED 
AMOUNT 

0001 Technical Support 1 NTE 
 
$1,551,147.00 

0002 Materials 1 NTE 
 
$ 100,000 

  
Total Price – Base Period 

 
$1,651,147.00 

 
 

Year 1 – Months 1 through 12 
Technical Support 

 
Labor Category 

Estimated 
Direct 

Productive 
Labor 
Hours 

(DPLH) 

Fixed Unit 
Rate 

Extended 
Amount 

Project Manager 
(Subject Matter Expert IV) 

1,163   

Deputy Project Manager 
(Subject Matter Expert IV) 

1,163   

Waste Management/Packaging/ Transportation SME 
(Principal Program Operations & Management 
Consultant II) 

1,312   

Multi-Tiered Regulatory 984   
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(Principal Regulatory Analyst)    

Engineering SME 
(Subject Matter Expert IV) 

744   

Safety Basis SME 
(Senior Health and Safety Professional III) 

480   

Health Physicist/Radiological SME 
(Senior Health and Safety Professional III) 

360   

Scheduler 
(Project Management and Controls Specialist) 

176   

Technical Writer 448   
Estimator 
(Project Management and Controls Specialist) 

126   

Safeguards/Security SME 
(Safeguards and Security Specialist III) 

54   

SUNSi Other SME 
(Subject Matter Expert IV) 

1,127   

Aspen Other SME 
(Program Special Advisor/Sr. Scientist) 327   

Subtotal Amount CLIN 0001 8,464   
 
 

 
CLIN 

SCHEDULE OF 
SUPPLIES/SERVICES 

 
QUANTITY 

UNIT OF 
MEASURE 

EXTENDED 
AMOUNT 

0003 Technical Support 1 NTE $298,070.60 

  
Total Price – Extension Period 

 
$298,070.60 

 
 
 

 
 Technical Support 

 
Labor Category 

Estimated 
Direct 

Productive 
Labor 
Hours 

(DPLH) 

Fixed Unit 
Rate 

Extended 
Amount 

Project Manager 
(Subject Matter Expert IV) 

240   

Deputy Project Manager 
(Subject Matter Expert IV) 

240   

Multi-Tiered Regulatory 
(Principal Regulatory Analyst) 

200   

Year 2 – Months 13 through 18 
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Engineering SME 
(Subject Matter Expert IV) 

600   

Scheduler 
(Project Management and Controls Specialist) 

360   

Technical Writer 60   
SUNSi Other SME 
(Subject Matter Expert IV) 

280   

Aspen Other SME 
(Program Special Advisor/Sr. Scientist) 40   

Subtotal Amount CLIN 0003 2,020   
 
 

B.03 DOE-B-2013 OBLIGATION OF FUNDS (OCT 2014) 
 

Pursuant to Master Contract clause I.70. FAR 52.232-22, Limitation of Funds (1984) total funds 
in the amount(s) specified below is obligated for the payment of allowable costs. It is estimated 
that this amount is sufficient to cover performance through the date(s) shown below: 

 
CLIN Funding Amount Estimated Date 
0001 – Labor $1,551,120 March 8, 2018 
0002 – Materials $100,000 September 8, 2018 
0003 – Technical Support – 
Extension Period 

$298,071   September 8, 2018 

Total $1,949,191.00  
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PART I – THE SCHEDULE 

SECTION C 

DESCRIPTIONS/SPECIFICATIONS/PERFORMANCE WORK STATEMENT 
 

C.1.0 INTRODUCTION 
 

C.1.1 Context 
 

The Department of Energy (DOE) Environmental Management Los Alamos Field Office 
(EM-LA) is examining options for handling its TRU waste currently stored at the Waste 
Control Specialists LLC facility located at Andrews, Texas. The objective of this 
Performance Work Statement (PWS) is to investigate the feasibility of differing options 
on methodology for preparing this waste for transport and ultimate disposal at the Waste 
Isolation Pilot Plant (WIPP). 

 
C.1.2 Background 

 
DOE authorized its Contractors to send TRU mixed waste from Los Alamos National 
Laboratory (LANL) for contemplated temporary storage at the Waste Control Specialists 
LLC (WCS) facility after the events in late January and early February 2014 caused the 
operational shutdown of the Waste Isolation Pilot Plant (WIPP), the intended disposal 
facility for LANL TRU waste. To the best knowledge and understanding of all parties at 
that time, the shipments of the LANL TRU waste to WCS were compliant with 
applicable Department of Transportation (DOT) and Nuclear Regulatory Commission 
(NRC) standards and regulations. By best understanding waste content was, believed to 
be acceptable for disposal at WIPP without additional treatment or repackaging. 

 
The TRU waste was intended by agreement to be stored at the WCS facility for less than 
one year from the initial date of receipt of each shipment. All shipments to WCS were 
made in accordance with the then-applicable WIPP shipping requirements, using WIPP 
shipping packages, trucks, trailers, and personnel. After shipment to WCS had already 
started and TRU waste was received at WCS, investigatory assessment determined that 
the source of the radiological release incident at the WIPP facility was a drum that had 
originated at the LANL facility. All TRU waste shipments to WCS from LANL 
immediately ceased until more information was made available. 

 
Further investigation by DOE determined that an exothermic reaction involving the 
mixture of the organic materials, absorbents, and/or neutralizer; and the nitrate salts 
occurred inside the LANL drum 686880 at the WIPP facility. This exothermic reaction 
resulted in pressurization of the drum at WIPP, produced failure of the drum locking ring, 
and causing displacement of the drum lid from which radioactive materials were released 
into the WIPP underground atmosphere. It was confirmed by DOE that some portion of 
the LANL TRU waste received for storage at WCS is from the same population as the 
LANL reactive drum at WIPP. 
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C.1.3 Task Summary 
 

  The purpose of this scope of work is to describe the feasibility and provide detailed analysis to DOE 
  on options to support confirmatory analyses needed to facilitate the final disposition of TRU waste 
  stored at WCS. Safety and regulatory compliance of any alternative and resulting design is of  
  paramount importance.  Output from this evaluation effort is expected to result in detailed analysis of 
  options.   

  The Contractor shall evaluate the options as listed below under the Scope of Work for waste stored at 
  WCS.  With alternatives identified, the Contractor shall then prepare a Feasibility Report which  
  documents: 

• All the alternatives evaluated, including feasibility, pros/cons and the corresponding estimated 
schedule and costs of each alternative; included shall be an analysis of each alternative’s potential 
to most efficiently accomplish the transportation, handling, opening, extraction, examination and 
treatment as applicable of the TRU waste stored at WCS.   

• Innovative ways to accomplish any identified facility modification within shorter timeframes 
and/or at less cost. 

• Innovative ways to minimize impacts to the current operations of the WCS facility. 

  DOE and WCS submitted an initial Plan for Disposition of LANL TRU Waste in Storage at WCS 
  (“the Plan”) to the Texas Commission on Environmental Quality (TCEQ) and EM-LA will provide 
  access to the Plan to Contractor. The TCEQ returned its comments on the Plan to DOE Office of  
  Environmental Management (EM) in a letter dated August 11, 2016. Contractor shall ensure that  
  TCEQ concerns are addressed.  

  This feasibility study shall provide advice to DOE on a range of options to be considered and shall 
  provide the technical basis for future activities that may include design, operational services and/or 
  equipment. These options shall also be used to evaluate and complete any needed actions under the 
  National Environmental Policy Act (NEPA).  It may require a combination of transportation,  
  construction, and capital projects. 
 
  The proposed options are as follows: 
 
  Stabilize the waste at WCS /on-site treatment and re-certification and disposal at WIPP. 

• Stabilized the waste at WCS/ship drums to another DOE site for treatment and re-certification and 
disposal at WIPP 

• No treatment at WCS. ship to LANL 
• Ship to other commercial facility for treatment and ship to WIPP 
• Ship directly to WIPP for disposal. 

 
  The Contractor shall provide all required expertise to perform this scope of work.  Contractor  
  knowledge shall include TRU waste management, waste acceptance criteria, DOE Policies and  
  Orders, Federal and State regulatory requirements (e.g., DOT, NRC, NMED, TCEQ, etc.),  
  engineering and design, nuclear operations, nuclear safety, and cost and scheduling estimating with 
  specific experience in DOE- and NRC-regulated nuclear facilities including the waste acceptance  
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  requipments at WIPP.  
 
  DOE has issued a task order to the Savannah River National Laboratory to perform a Reaction  
  Probability Risk Analysis of Type 3 waste at WCS.  In part, the statement of work states: “As part of 
  the development of the Feasibility Study, two needs have been identified.  First, for a reaction  
  probability risk analysis of the TRU waste at WCS to determine the potential for reactivity/thermal 
  ring handling and transportation to the proposed DOE sites that are considered as options in the  
  Feasibility Study. Second, the development of a technical and regulatory basis for the removal of the 
  RCRA D001 Ignitability code that has been applied to the Type 3 wastes at WCS (including an  
  analysis of whether the Type 3 waste at WCS would pass the applicable WIPP Basis of Knowledge 
  criteria)”.  The results of this analysis may have an effect on decisions for how this waste will be  
  treated and/or transported.  The results will be evaluated by the Feasibility Study Team and  
  incorporated into the revision to the December Feasibility Study (Revision 0) provided to TCEQ  
  estimated to be in the spring of 2018. 
 
  The Feasibility Study Team will also evaluate any additional feedback from regulators, stakeholders 
  as well as lessons learned from the LANL RNS drum processing and incorporate pertinent changes 
  into the Feasibility Study Report. 
 

C.2.0 WORK SCOPE 
 

The contractor shall perform the following: 
 

C.2.1 Team Kickoff Meeting 
 

The Contractor shall hold a team kickoff meeting at Los Alamos, New Mexico to discuss 
scope, schedule, and budget for the tasks listed below. DOE shall provide the conference 
room facilities and presentation equipment. The Contractor shall schedule this meeting 
mutually within two weeks after the contract is signed. The Contractor’s main point of 
contact (POC) for this Task Order is required to attend this meeting, along with up 
additional key personnel as required. The Contractor shall be required to coordinate with 
DOE/EM-LA to arrange an initial tour of the WCS facility as the initial part of this visit. 
Interactions and requests for information between the Contractor and WCS shall be 
coordinated with the Contracting Officer or Contracting Officer Representative. The 
Contractor shall provide brief DOE on the method and timing for executing the tasks in 
this Task Order. The Contractor shall also be expected to ask for any outstanding 
clarifications from DOE on the remaining subtasks. 

 
C.2.2 Draft engineering evaluation and initial feasibility study. 

 
  The Contractor shall perform an initial review of the current status of waste at WCS and other  
  material provided by DOE and WCS.  It is anticipated there will be a need for information exchanges 
  with DOE and WCS during this time. Upon analysis of such provided information, the Contractor 
  shall develop and deliver the following:  
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• A draft feasibility functions and requirements document that describes what action would be 
required to address the proposed options described above that can be provided to the government 
for input into a government-owned P6 scheduling system. 

• Describe issues and requirements that DOE and the WCS facility will encounter for any option 
evaluated that entails opening waste containers at WCS. 

• An initial set of documents that describe the operational steps necessary to stage equipment, open 
containers, provide examinations, and reseal containers that should describe all the steps necessary to 
meet the functional requirements. 

• Perform Study to show what adaptations and/or modifications to the facility that will be needed.  
To the maximum extent possible, commercially available equipment, including off-the-shelf 
equipment, should be evaluated when considering equipment, if any. Safety shall be of paramount 
important in any evaluation. The Contractor shall provide an analysis of each considered 
alternative considering the pros/cons or benefits and liabilities of each, as well as an analysis of 
each alternative’s potential to most efficiently accomplishing disposal at WIPP.  The Contractor 
shall explain any potential innovations to accomplish the facility modification within shorter 
timeframes and/or at less cost, as well as innovations to minimize impacts to the current WCS 
operation of the facility.  The Contractor shall make recommendations to DOE if the Contractor 
determines that there are no reasonable alternatives available.  

• Outline a regulatory frame work that address key milestones for permits, modification and review 
requirements by federal, state, and local regulatory agency or agencies. 

• Provide a plan for key stakeholder input, which include: TCEQ, NRC Region IV), Environmental 
Protection Agency (EPA Region 6), DOE, WCS, and appropriate state and local officials. 

• Evaluate the Lessons Learned from the LANL experience in treating the Remediated Nitrate Salt 
drums and incorporate the pertinent data and relevant information related to each Option in the 
Feasibility Study. 

• Deliver the output from the tasks above along with a summary report describing the options 
available to DOE.  The summary report shall include recommendations for DOE’s consideration.  
Provide a detailed presentation that may be located at DOE facilities in Washington, DC, or at 
regulator’s offices in Texas that summarizes the results of the efforts to date, provides 
recommendations, the rationale behind those recommendations, and describes any risks that the 
contractor may foresee moving forward.   DOE may invite key stakeholders to attend these 
briefings. 

• The initial December Feasibility Study - Revision (0) deliverable shall be revised to consider and 
incorporate the findings in the SRNL study to adjust the various options analyzed in December 
Feasibility Study - Revision (0), and incorporate the findings of the study, as appropriate.  This 
revision shall also incorporate lessons learned from the LANL RNS campaign. 
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• Revision (1) of the Feasibility Study , including adjustments from the SRNL Study, lessons 
learned from the LANL RNS campaign, and comment resolution from DOE, WCS, and 
regulators shall delivered to the DOE by June 1, 2018.      

   C.2.3 Status Reports 
    
   On a monthly basis, the Contractor shall submit a brief written status report to the DOE 
   CO and COR. The Contractor and the COR will also participate in brief telephone calls as   
   needed to address emerging issues and/or exchange information in a timely manner.  
 
   C.2.4 Final Deliverables for Selected Options 
 
   1. The Contractor shall provide the following for the Feasibility Study:  
 
    1.1 A finalized functional requirements document for the selected option(s);  
 

     1.2 Provide a list of applicable codes, standards, and DOE orders; 

     1.3 Provide a set of drawings and flow charts, as applicable, with appropriate detail;  

     1.4 At EM-LA’s request, the contractor shall provide a detailed schedule and cost estimate 
     suitable for use as an independent government estimate, using best practices and adherence to 
     the FAR; and  

     1.5 The Contractor shall provide a description of the reasonably foreseeable NEPA impacts of  
     selected options. 

  2.  A final review meeting will be held at DOE facilities and/or regulatory offices in Texas to  
  summarize the overall results of this effort and make any final recommendations to DOE.   

  The Contractor shall provide an analysis of regulatory permits and or licensing modifications that  
  would be needed to execute a selected option will be incorporated into the detailed schedule to include 
  the duration of obtaining, the associated cost, and a measure of risk or likelihood of obtaining from the 
  regulator. 

 

C.2.5 White Paper in Support of Feasibility Study for Other Options 
 

  The Contractor shall prepare a white paper for DOE that considers the feasibility of other potential 
  options  that had not been previously identified.  These options may include the modifications of other 
  facilities (including facilities at DOE sites), potential process and/or safety improvements,  
  construction of a new facility, or the construction of a mobile hot cell facility.  The Contractor may 
  explore options that appear feasible. The white paper shall be written such that the audience is the 
  DOE senior level management.  The white paper shall also be free of any proprietary information or 
   white paper, such as calculations, cost estimates, sketches, assumptions, etc. shall also be delivered.  
 
 The format of the White Paper shall be at the discretion of the Contractor but shall be in Microsoft Office 

Word. 
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  For estimating purposes, the Contractor shall assume that the options that will require facility  
  modifications or new facilities will require standard DOE budgeting, contracting, and project  
  management practices. Background material used to develop the White Paper shall be delivered on 
  electronic media at the end of this subtask.  
 

C.2.6 Closeout Report 
 

Prepare a close-out report summarizing the results of all of the work scope above and 
provide suggestions on improvements to the DOE Contracting Officer. This report should 
not contain information on labor hours, and it should be no more than two (2) pages in 
length. This report will be due at the end of the period of performance. 

 
C.3 APPLICABLE CODES, STANDARDS, AND PROCEDURES 

 
The Contractor shall employ best professional practices. The Contractor shall have the 
necessary credentials to receive and review Official Use Only (OUO) information. All 
OUO information shall be kept in accordance with DOE M 471.3-1. Facility information 
may also be subject to export control. The Contract shall ensure all precautions are taken to 
ensure compliance with applicable export control regulations. 

 
C.4 TRAVEL 

 
Work location shall be at the discretion of the Contractor. Periodic travel to DOE/EM-LA, 
DOE headquarters, and Texas (regulatory offices, WCS Offices, and the WCS Site) will be 
required to present program status and participate in program discussions. It is reasonable 
to assume ten (10) such trips of three (3) personnel each during the period of performance. 
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Three of these trips will be to EM-LA for an initial trip to attend the kickoff meeting and 
visit to the WCS facility; and an interim visits to regulatory offices in Texas such as TCEQ 
offices may also be needed. One trip to Washington, D.C. may be necessary to present 
interim recommendations to DOE headquarters and to provide a summary of the final effort 
(assume two trips). 

 
C.5 CONTRACTOR INTERFACE AND ACCESS SAFETY 

 
While DOE-EM-LA has responsibility for oversight of the Contractor, WCS has the 
authority at their Andrews Texas facility it occupies or controls to stop work WCS 
determines to be unsafe to workers, the public or environment, to protect property, or when 
such work conflicts with other activities. 

 
Any work performed under this scope of work at the WCS facility must be performed in a 
manner that is consistent with the procedures established by WCS that apply to site access 
controls, safeguards and security requirements, and the safe conduct of work. 

 
C.6 QUALITY AND ACCEPTANCE OF DELIVERABLES 

 
All deliverables are expected to meet the requirements and guidance furnished in the Task 
Order. All deliverables shall be free of spelling and grammatical errors. Drawings shall be 
in a commercially available format and be free of proprietary information. Reports and 
presentations will be provided in electronic format utilizing Microsoft Office files and 
submitted to the Contracting Officer. 
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PART I – THE SCHEDULE 

SECTION D - PACKAGING AND MARKING 

Section D of Master IDIQ Contract, DE-EM0004599, is applicable in its entirety and is hereby 
incorporated by reference. 
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PART I – THE SCHEDULE 

SECTION D - PACKAGING AND MARKING 

Section D of Master IDIQ Contract, DE-EM0004599, is applicable in its entirety and is hereby 
incorporated by reference. 
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PART I – THE SCHEDULE 
 

SECTION F - DELIVERIES OR PERFORMANCE 
 

Section F of Master IDIQ Contract, DE-EM0004599, is applicable and is hereby incorporated by 
reference, except for Section F.2 FAR 52.242-17 Government Delay of Work (APR 1984)Section 
E.2 FAR 52.246-4 Inspection of Services – Fixed-Price (AUG 1996). 

 
F.01 DOE-F-2002 PLACE OF PERFORMANCE – SERVICES (OCT 2014) 

 
The services specified by this contract shall be performed at the following location(s): 
The Contractor’s facility, the DOE EM Los Alamos Field Office, and other sites that may 
be designated by the Contracting Officer. 

 
F.02 DOE-F-2007 DELIVERY OF LIMITED RIGHTS DATA (OCT 2014) 

 
(a) Delivery of limited rights data. The Contractor shall, at the option of the Contracting 

Officer, be required to deliver any limited rights data used in the performance of this 
contract. Such data shall be subject to the provisions of the clause at FAR 52.227-14, 
Rights in Data--General, paragraph (g), "Protection of limited rights data and 
restricted computer software," with Alternatives II and V which are incorporated into 
this contract. 

 
(b) The limited rights data subject to the clause at FAR 52.227-14, Rights in Data— 

General, are listed below. This listing of limited rights data, which are asserted by the 
Contractor to be limited rights data, does not constitute an admission by the 
Government that the data is in fact limited rights data. 

 
[Not Applicable] 

 
If a patent is issued by the United States Patent and Trademark Office (U.S. PTO) or 
the patent office of any foreign country based on any information asserted to be 
limited rights data, the Government will no longer treat any data contained in such 
issued patent as limited rights data. In addition, if any information asserted to be 
limited rights data results in or becomes a Subject Invention, as that term is defined 
in the patent rights clause of this agreement, the Government will only treat such data 
as limited rights data until the Contractor has filed its initial patent application. 

 
(c) The Contractor shall not introduce or utilize any limited rights data not identified in 

(b) above without advance written notification to the Contracting Officer. 
 

(d) Notwithstanding any other provision of this Contract, the following data shall be 
delivered to the Government with unlimited rights: 

 
[Not Applicable] 



EM Los Alamos Field Office 
Feasibility Study for TRU Waste Containers Stored at Waste Control Specialists LLC 

Contract Number: DE-EM0004599 
Task Order Number: DE-DT0012903 

Page 16 of 32 
Conformed thru Mod 001 

17 

 

 

 
 
 

F.03 DOE-F-2008 DELIVERY OF RESTRICTED COMPUTER SOFTWARE (OCT 
2014) 

 
(a) Delivery of restricted computer software. The Contractor shall, at the option of the 

Contracting Officer, be required to deliver any restricted computer software used in 
the performance of this contract. Such restricted computer software shall be subject 
to the provisions of clause at FAR 52.227-14, Rights in Data-General, paragraph (g), 
"Protection of limited rights data and restricted computer software," with Alternatives 
III and V which are incorporated into this contract. 

 
(b) The restricted computer software subject to the clause at FAR 52.227-14, Rights in 

Data-General, is listed below. This listing of restricted computer software, which is 
asserted by the Contractor to be restricted computer software, does not constitute an 
admission by the Government that the data is in fact restricted computer software. 

 
[Not Applicable] 

 
If a patent is issued by the United States Patent and Trademark Office (U.S. PTO) or 
the patent office of any foreign country based on any information asserted to be 
restricted computer software, the Government will no longer treat any data contained 
in such issued patent as restricted computer software. In addition, if any information 
asserted to be restricted computer software results in or becomes a Subject Invention, 
as that term is defined in the patent rights clause of this agreement, the Government 
will only treat such data as restricted computer software until the Contractor has filed 
its initial patent application. 

 
(c) The Contractor shall not introduce or utilize any restricted computer software not 

identified in (b) above without advance written notification to the Contracting 
Officer. 

 
(d) Notwithstanding any other provision of this contract, the following data shall be 

delivered to the Government with unlimited rights: 
 

[Not Applicable] 
 

F.04 PERIOD OF PERFORMANCE 
 

 The period of performance for this task order shall be eighteen (18) months from the date of 
 task order award. 

 
 

PART I – THE SCHEDULE 
 

SECTION G - CONTRACT ADMINISTRATION DATA 
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Section G of Master IDIQ Contract, DE-EM0004599, is applicable and is hereby incorporated by 
reference. The following clauses are in addition to those applicable at the Master IDIQ Contract 
level. 

 
G.01 GOVERNMENT CONTACT FOR TASK ORDER ADMINISTRATION 

 
The Contractor shall use the Designated Contracting Officer (DCO) at the address 
provided as the point of contact for all administrative matters regarding the task order, 
with the exception of technical matters. The DCO’s name and address is as follows: 

 
Designated Contracting Officer – Robert. G Maynard  
US Department of Energy  
EM Los Alamos Field Office  
LANL MS-M984 
PO Box 1663 
Los Alamos, NM 87544-1663  
Phone: (505) 606-038 
Email: robert.maynard@em.doe.gov 

 
The Contractor shall use the Designated Contracting Officer Representative (DCOR) at 
the address provided as the point of contact for all technical matters. The DCOR’s name 
and address is as follows: 

 
Designated Contracting Officer Representative – M. Lee Bishop 
US Department of Energy Los Alamos Field Office 
1900 Diamond Drive 
Los Alamos, NM 87544 
Ph: (505) 606-1804 
Email: lee.bishop@em.doe.gov 

 
Specific duties and responsibilities of the DCOR are those delegated in the Contracting 
Officer's Representative Delegation for this task order and listed under the Technical 
Direction clause I.109 DEAR 952.242-70 Technical Direction (DEC 2000). 

mailto:robert.maynard@em.doe.gov
mailto:lee.bishop@em.doe.gov
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PART I – THE SCHEDULE 
 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

Section H of Master IDIQ Contract, DE-EM0004599, is applicable and is hereby incorporated by 
reference. The following clauses are in addition to those applicable at the Master IDIQ Contract 
level. 

 
H.01 DOE-H-2005 - ADVANCE UNDERSTANDING (S) (OCT 2014) 

 
The following Advance Understanding(s) is (are) made a part of this Task Order: 

 
H.02 DOE-H-2057 DEPARTMENT OF LABOR WAGE DETERMINATIONS (OCT 
2014) 

 

The Contractor’s performance under this Task Order shall comply with the requirements 
of the U.S. Department of Labor Wage Determination(s) located in Section J, Attachment 
J-2, and the clause at I.117 FAR 52.222-42, Statement of Equivalent Rates for Federal 
Hires (MAY 2014). 

 

H.03 DOE-H-2058 DESIGNATION AND CONSENT OF MAJOR OR CRITICAL 
SUBCONTRACTS (OCT 2014) 

 
(a) In accordance with the clause at FAR 52.244-2(d), Subcontracts, the following 
subcontracts have been determined to be major or critical subcontracts: 

 
Aspen Resources Limited Inc. 

 
(b) In the event that the Contractor plans either to award or use a new major or critical 
subcontract or replace an existing, approved major or critical subcontract identified in 
paragraph (a) above, the Contractor shall provide advance notification to, and obtain 
consent from, the Contracting Officer, notwithstanding the consent requirements under 
any approved purchasing system or any other terms or conditions of the contract. Consent 
to these subcontracts is retained by the Contracting Officer and will not be delegated. 

 

H.04 INCORPORATION OF REPRESENTATIONS, CERTIFICATIONS, AND OTHER 
STATEMENTS OF OFFEROR 

 
The representations, certifications, and other statements of the offeror, completed by the 
Contractor on February 10, 2017 and valid through December 31, 2017 are hereby 
incorporated by reference and made a part of this contract. 
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Part II – CONTRACT CLAUSES 

SECTION I 

CONTRACT CLAUSES 
 

Section I of Master IDIQ Contract, DE-EM0004599, is applicable and is hereby 
incorporated by reference, except for any clauses listed as applicable only to Firm Fixed 
Price Task Orders. The following clauses are in addition to those applicable at the Master 
IDIQ Contract level. 
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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J 

LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

Section J of Master IDIQ Contract, DE-EM0004599, is applicable and is hereby incorporated by 
reference. The following attachments are in addition to those applicable at the Master IDIQ 
Contract level. 

 
Attachment 

Number 
Attachment Title 

J-1 List of Task Order Deliverables 
J-2 Wage Determination 
J-3 Notice of Nondisclosure 



EM Los Alamos Field Office 
Feasibility Study for TRU Waste Containers Stored at Waste Control Specialists LLC 

Contract Number: DE-EM0004599 
Task Order Number: DE-DT0012903 

Page 21 of 32 
Conformed thru Mod 001 

21 

 

 

 
 
 

SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT J-1 

LIST OF DELIVERABLES 
 

 All deliverables shall be provided to DOE in an editable electronic format (i.e., rather than PDF) in addition to 
 hardcopy. Omission of any deliverable from the List of Deliverables does not affect the obligation of the 
 Contractor to comply with such requirement. 
 

Deliverable Reference Due Date Approval  
or  

Information 

DOE Recipient 

Team Kickoff 
Meeting  

C.2.0  Within Two 
weeks after task 
order award  

Approval DOE COR  

Draft Engineering 
Evaluation and 
Initial Feasibility 
Study   

C.2.1  17 weeks after 
task order award  

Approval DOE COR  

Status Reports C.2.2  Monthly  Information DOE COR  
Team Calls with 
COR  

C.2.2  Weekly Information DOE COR  

Final Technical 
Report and 
Review Meeting  

C.2.3  23 weeks after 
task order award  

Approval DOE COR  

White Paper for 
Other Options 

C.2.4 31 weeks after 
task order award  

Approval DOE COR  

Closeout Report  C.2.5 31 weeks after 
task order award 

Approval DOE COR  

 
 

 Deliverable Reviews DOE will be provided two weeks following completion of the following subtasks: 
 1. Draft engineering evaluation and initial feasibility study and 2. Final Deliverables for Selected 
 Options for the purpose of providing feedback to the Contractor on each report. These reviews will be 
 conducted by the COR in writing, or by teleconference. Any deficiencies in the reports will be 
 specifically noted by the COR. 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT J-2 

SERVICE CONTRACT ACT WAGE DETERMINATION 
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ATTACHMENT J-3 

NOTICE OF NONDISCLOSURE 

*To be completed after task order award and execution of a task order modification 
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